























































































































































































































APPENDIX-B
4. SUMMARY OF PROPOSED/TENTATIVE MAN MONTHS FOR EIA/SIA

Sr. No. Description No. Man Months | Rate/Month
9. | Environmental Scientist 01 01
10. | Environmental Engineer 01 01
11. | Flora Fauna Expert 01 01
12. | Socio Economic Expert 01 01
13, | Hydrologist 01 01
14, | Geologist 01 01
15. | GIS Expert 01 01
16. | NOC Processing 01 02
Sub Total

Note:
i.  Total period required to prepare Environmental Assessment Report and to attain no
objection certificate will be Four months. Initial Two months will be used to prepare EIA
report while the later Two months will be required for the processing to obtain NOC.,
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APPENDIX-C

5. SUMMARY OF PROPOSED/TENTATIVE MAN MONTHS CONSTRUCTION
SUPERVISION

C-1:  Tentative List of Construction Supervision Staff

. Rate /
Sr. No Description No. Months Total Month
General Consultant:
1) Resident Engineer 1 13 18
2) Material Engineer 1 18 18
3) Contract Specialist 1 18 18
4} Quantity Surveyor 1 18 18
5) Computer Operator 1 18 18
6) Office Assistant 2 18 36
7) Office Boy / Helper 2 18 36
Sectional Consultants (Total 04 Packages):
Sr. No | Description No. Months Total
B Assn.stant Resident 4 18 7
Engineer
2 Quantity Surveyor 4 18 72
3) Assistant Quantity 4 18 7
Surveyor
4) Surveyor 4 18 72
5) Surveyor Helpers 12 18 144
Site Inspector
14
6) (Structures) 4 8 4
Site Inspector
I 144
7 (Highways) 4 8 4
8) Lab-Tech 8 18 144
9) Computer Operator 8 18 144
10) Office Assistant 8 18 144
11) Office Boy / Helper 16 18 288
Sub Total

Note:
=  Consolidated manpower for all four packages, each package will have manpower as
per attached Annex-C-1A.
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